


Table of Contents

Introduction	3
Project Overview	3
Goals and Objectives	3
Wix Solution	3
Project Scope & Deliverables	4
Core Website Features	4
Customization and Integrations	4
Scope Limitations	4
Design Approach & User Experience	5
Visual Design and Branding	5
User Experience (UX) Optimization	5
Mobile Responsiveness	5
Timeline & Milestones	6
Project Timeline & Milestones	6
Project Phases	6
Key Deliverables	6
Timeline Visualization	7
Dependencies	7
Budget & Payment Terms	7
Budget Breakdown	7
Payment Schedule	7
Maintenance & Support	8
Maintenance Services	8
Support Channels & Response Times	8
Updates and Security	8
Portfolio & Case Studies	9
Stylish Threads E-commerce Site	9
The Daily Grind Blog	9
Team & Expertise	9
Key Personnel	9
Collaboration & Communication	10
Terms & Conditions	10
Project Scope and Changes	10



Payment Terms	10
Confidentiality	11
Liability	11
Termination	11
Intellectual Property	11
Governing Law	11
Acceptance	11
Conclusion & Next Steps	12
Next Steps	12
Acceptance and Initiation	12
Proposal Validity and Follow-Up	12
Key Contact	12



Introduction

This document presents a comprehensive proposal from Docupal Demo, LLC to Acme, Inc for the development of a new website leveraging the Wix platform. It addresses ACME-1's specific needs and outlines our strategic approach to enhancing their online presence.

Project Overview

ACME-1, located in Wilsonville, Oregon, seeks to modernize its web presence to boost online sales, improve brand awareness, and generate more leads. Their current website struggles with an outdated design and poor mobile experience, hindering their ability to effectively reach and engage customers.

Goals and Objectives

This project aims to leverage Wix's powerful features to create a user-friendly online store that addresses ACME-1's challenges and capitalizes on opportunities in the market. Our primary objectives include:

- Increasing online sales by 30% within the next quarter.
- Enhancing ACME-1's brand image through a modern and engaging website design.
- Generating a higher volume of qualified leads through improved online visibility and user experience.

Wix Solution

We propose utilizing Wix for its intuitive drag-and-drop interface, robust ecommerce capabilities, and integrated marketing tools. This will empower ACME-1 to easily manage and update their website, while also providing a seamless and engaging experience for their customers. The new site will be fully responsive, ensuring optimal viewing across all devices.



Project Scope & Deliverables

This section details the scope of the website development project for ACME-1. It outlines the core features, customizations, and any limitations. We will deliver a fully functional website on the Wix platform that meets ACME-1's specific needs.

Core Website Features

The website will include these core features:

- **Ecommerce Functionality:** A complete online store. This includes a product catalog, shopping cart, and secure checkout process.
- **Blog:** A blog section for sharing news, updates, and articles.
- **Contact Form:** A contact form for easy communication.
- **Customer Accounts:** Functionality for customers to create and manage their accounts.

Customization and Integrations

We will customize the website and integrate it with ACME-1's existing systems:

- **CRM Integration:** Integration with Salesforce for managing customer relationships.
- **Email Marketing Integration:** Integration with Mailchimp for email marketing campaigns.
- **Custom Product Filtering:** Advanced filtering options to help customers find products easily.
- **Custom Product Search:** Enhanced search functionality for improved product discovery.

Scope Limitations

The project scope excludes the following:

- **Custom App Development:** Development of native mobile applications.
- **Third-Party Platform Migration:** Migration from other website platforms to Wix.



Design Approach & User Experience

We will craft a modern and visually appealing website for ACME-1, ensuring a user-friendly and engaging experience. The design will seamlessly integrate ACME-1's existing logo, color palette, and brand guidelines to maintain brand consistency.

Visual Design and Branding

The website's aesthetic will prioritize a clean and modern design. This approach will ensure visual appeal and easy navigation for visitors. We will faithfully incorporate ACME-1's branding elements throughout the site, including the logo, color scheme, and typography, as detailed in the provided brand guidelines.

User Experience (UX) Optimization

Our UX strategy will focus on delivering a seamless and intuitive experience for ACME-1's target audience. We will conduct user research to understand user behaviors and preferences. The insights gathered will inform the creation of user personas, guiding our design decisions to meet user needs effectively. Key elements of our UX optimization include:

- **Intuitive Navigation:** Clear and logical navigation will enable users to easily find the information they seek.
- **Clear Calls-to-Action:** Strategic placement of compelling calls-to-action will encourage user engagement and desired conversions.
- **Mobile-First Design:** We will adopt a mobile-first approach, ensuring optimal viewing and interaction on smartphones and tablets.

Mobile Responsiveness

Using Wix's built-in responsive design capabilities, we will ensure the website functions flawlessly across all devices. The site will automatically adapt to different screen sizes and resolutions, providing a consistent and user-friendly experience on desktops, tablets, and smartphones. Rigorous testing on various devices will be performed to guarantee optimal mobile responsiveness.



Timeline & Milestones

Project Timeline & Milestones

This section outlines the project's timeline, key milestones, and potential dependencies. The project is divided into five key phases, each with specific deliverables and deadlines.

Project Phases

- 1. Discovery and Planning (2 weeks):** This initial phase involves gathering detailed requirements, defining the project scope, and creating a comprehensive project plan.
- 2. Design and Content Creation (4 weeks):** This phase focuses on developing the website's design, creating mockups, and generating the initial content for the site.
- 3. Development and Implementation (6 weeks):** During this phase, the website will be built on the Wix platform, incorporating the approved design and content. This includes any custom coding and integrations.
- 4. Testing and Launch (2 weeks):** This phase involves rigorous testing of the website to ensure functionality and user experience. It culminates in the final launch of the website.
- 5. Training and Support (Ongoing):** Following the launch, we will provide training to your team on managing the website. Ongoing support will also be available.

Key Deliverables

Deliverable	Expected Completion
Design Mockups	End of Week 2
First Content Draft	End of Week 4
Beta Website	End of Week 10
Final Website Launch	End of Week 12



Timeline Visualization

(A Gantt chart or similar visual representation of the timeline would be included here in the final document.)

Dependencies

The project timeline is dependent on several factors, including:

- **Client Responsiveness:** Timely feedback and content provision from ACME-1 are crucial for maintaining the project schedule.
- **API Documentation:** Successful CRM integration depends on the availability of complete and accurate API documentation.
- **Third-Party Integrations:** Delays in third-party service integrations could impact the overall timeline. We will proactively manage these integrations to minimize potential disruptions.

Budget & Payment Terms

The total estimated cost for this Wix website development project is \$15,000. This covers all aspects of the project, from initial design to ongoing maintenance.

Budget Breakdown

The budget is allocated across key project areas as follows:

- Design: \$4,000
- Development: \$8,000
- Content Creation: \$1,000
- Training: \$500
- Maintenance (first year): \$1,500

Payment Schedule

We have structured the payment schedule to align with key project milestones:

- **Milestone 1:** 30% (\$4,500) - Upon signing of the contract.
- **Milestone 2:** 30% (\$4,500) - Upon design approval.
- **Milestone 3:** 30% (\$4,500) - Upon website completion.



- **Milestone 4:** 10% (\$1,500) – Upon final sign-off and project delivery.

This payment structure helps ensure a smooth and collaborative process.

Maintenance & Support

We understand the importance of ongoing website maintenance and reliable support. We are committed to providing you with comprehensive services to ensure your Wix website continues to perform optimally.

Maintenance Services

Our maintenance package covers essential tasks to keep your website up-to-date and secure. This includes:

- **Content Updates:** We will assist with updating text, images, and other content on your website.
- **Security Patches:** We will apply the latest security patches to protect your website from vulnerabilities.
- **Bug Fixes:** We will promptly address any bugs or issues that may arise.

This maintenance package is offered for a period of one year from the date of website launch.

Support Channels & Response Times

We provide support through both email and phone. Our team is dedicated to responding to all support requests within 24 hours.

Updates and Security

Updates and security checks are a standard part of our maintenance service. We proactively monitor your website for potential issues and implement necessary updates to ensure optimal performance and security.



Portfolio & Case Studies

We showcase our expertise through successful Wix website development projects. These examples demonstrate our ability to deliver results for our clients.

Stylish Threads E-commerce Site

We developed an e-commerce site for Stylish Threads. The goal was to enhance their online sales and brand presence. The new site features a user-friendly design and seamless shopping experience. Within the first quarter of launch, Stylish Threads experienced a **40% increase in online sales**.

Testimonial:

"DocuPal Demo, LLC transformed our online presence! Their expertise and dedication are unmatched." - John Smith, CEO of Stylish Threads

The Daily Grind Blog

We created a blog for The Daily Grind. The objective was to grow their subscriber base and boost engagement. The blog features responsive design and easy content management. In the first two months, The Daily Grind increased their subscriber base by **25%**.

Team & Expertise

DocuPal Demo, LLC brings together a skilled team to deliver exceptional Wix website development for ACME-1. Our team's diverse expertise ensures a successful project from start to finish.

Key Personnel

- **John Doe, Project Manager:** John is PMP certified and will oversee all aspects of the project. He will ensure timely delivery and adherence to the project scope.
- **Jane Smith, Lead Designer:** Jane is a Certified Web Designer. She will lead the design process, creating a visually appealing and user-friendly website.



- **Peter Jones, Wix Developer:** Peter is a Wix Certified Expert. He will handle the technical development, ensuring seamless functionality and integration of all features.

Collaboration & Communication

We prioritize clear and consistent communication. Our team uses Asana project management software to track progress and manage tasks. We conduct weekly progress meetings to keep ACME-1 informed. We also maintain open communication channels via Slack and email for quick and easy access to our team. This ensures transparency and allows for immediate responses to any questions or concerns.

Terms & Conditions

This section outlines the terms and conditions governing the Wix development project between DocuPal Demo, LLC ("DocuPal") and Acme, Inc ("Client"). By proceeding with this project, the Client agrees to adhere to the following terms.

Project Scope and Changes

The scope of this project is defined in the "Project Scope" section of this proposal. Any changes to the agreed-upon scope may impact the project timeline and budget. All scope changes will be documented in writing. DocuPal will assess the impact of the change request. Client's written approval is required before any changes are implemented.

Payment Terms

Payment will be made according to the milestones outlined in the "Budget and Payment Schedule" section. Payments are due within 15 days of invoice date. Late payments may be subject to a late fee of 1.5% per month.

Confidentiality

DocuPal acknowledges that in the course of providing services, it may come into contact with confidential information belonging to the Client. DocuPal agrees to keep all Client data and information strictly confidential. We will not disclose it to



any third party without prior written consent from the Client, except as required by law.

Liability

DocuPal's liability is limited to the total project cost. DocuPal is not liable for any indirect, incidental, or consequential damages arising from the project.

Termination

Either party may terminate this agreement with 30 days written notice. In the event of termination by the Client, the Client will be responsible for payment for all services rendered up to the date of termination. DocuPal will deliver all completed work to the Client upon termination.

Intellectual Property

Upon full payment, the Client will own the intellectual property rights to the website developed under this agreement. DocuPal retains the right to use the completed project for promotional purposes, unless otherwise agreed upon in writing.

Governing Law

This agreement shall be governed by and construed in accordance with the laws of the State of California, without regard to its conflict of laws principles.

Acceptance

By signing this proposal, the Client indicates their acceptance of these Terms & Conditions.

Conclusion & Next Steps

Next Steps

To move forward with this Wix development project, please carefully review the details outlined in this proposal.



Acceptance and Initiation

Upon your approval, sign the attached contract. Please then submit the initial deposit as per the payment schedule. This deposit will formally initiate the project.

Proposal Validity and Follow-Up

This proposal remains valid for 30 days from today's date (2025-08-12). We suggest scheduling a follow-up meeting within the next two weeks. This meeting will provide an opportunity to address any questions or concerns you may have.

Key Contact

For any questions or clarifications regarding this proposal, please contact John Doe, Project Manager, at john.doe@docupaldemo.com or 555-123-4567.

